



Republic of the Philippines
METRO KIDAPAWAN WATER DISTRICT
Lanao, Kidapawan City

Tel nos. (064)577-1533, 577-1865, Fax no. (064) 572-55

E-mail Address: metrokidapawan_wd@yahoo.com

Website: www.metrokidapawanwd.gov.ph



ISO 9001:2015 Certified

"Committed to Service, Development and Self-Reliance"

NTP # 2021-04-003

14 APR 2021

ANGELO D. BELARMINO

Brgy. Katipunan, Kidapawan City

NOTICE TO PROCEED

Dear **Sir**:

We are pleased to inform you that the Contract for **JO Contract # 2021-04-003** has been approved. In this regard, Notice is hereby given to you to commence with delivery of services effective immediately.

Upon receipt of this Notice to Proceed, you are responsible for performing the services under the terms and conditions of the contract and in accordance with the implementation schedule which will due within **36 working days upon receipt**.

Please acknowledge receipt and acceptance of this Notice by signing both copies in the space provided below.

Very truly yours,

STELLA M. GONZALES, MPS

General Manager

Received by:

ABelardino
Angelo D. Belardino

(Signature above printed name)

4-15-21

Date and time of Receipt



Republic of the Philippines
METRO KIDAPAWAN WATER DISTRICT

Lanao, Kidapawan City

Tel nos. (064) 577-1533, 577-1865, Fax no. (064) 572-55

E-mail Address: metrokidapawan_wd@yahoo.com

Website: www.metrokidapawanwd.gov.ph



ISO 9001:2015 Certified

"Committed to Service, Development and Self-Reliance"

NOA # 2021-04-003

April 7, 2021

NOTICE OF AWARD

ANGELO D. BELARMINO

Brgy. Katipunan, Kidapawan City

Dear Sir:

Please be notified that your bid for **JOB ORDER # 0321-0032** which is **1 Lot Labor and Materials for Construction of Brgy. Onica Satellite Reservoir Perimeter Fence and Solar Panel** is hereby awarded to you as the Lowest Calculated and Responsive Offer for a Total Contract Price of **Fifty Five Thousand Five Hundred Pesos Only (P 55,500.00)** under **BAC 1- RESOLUTION NO. 03-024 and AOB NO. 03-024-21.**

With this, you are required to sign the Job Order Contract within Three (3) days upon the issuance of Notice of Award.

Failure to sign the Job Order Contract shall constitute sufficient ground for the cancellation of the award.

Very truly yours,

STELLA M. GONZALES, MPS

General Manager

Received by: _____

Angelo D. Belarmino

(Signature above printed name)

4-14-21

Date and time of Receipt



Republic of the Philippines
METRO KIDAPAWAN WATER DISTRICT
Lanao, Kidapawan City
Tel nos. (064)577-1533, 577-1865, Fax n
o. (064) 572-5555

E-mail Address: metrokidapawan_wd@yahoo.com

Website: www.metrokidapawanwd.gov.ph

"Committed to Service, Development and Self-Reliance"



ISO 9001:2015 Certified

JO Contract # 2021-04-003

JOB ORDER CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

METRO KIDAPAWAN WATER DISTRICT a Government-Owned and Control Corporation (GOCC) duly organized and existing under and by virtue of Presidential Decree No. 198 as amended, with office address at Lanao, Kidapawan City represented by its General Manager, **STELLA M. GONZALES, MPS**, duly authorized for this purpose, herein called the WATER DISTRICT.

And

Angelo D. Belarmino Filipino and a resident of Brgy. Katipunan, Kidapawan City herein after called the **AWARDEE**.

WITNESSETH:

WHEREAS, in response to the WATER DISTRICT's invitation to supplier, the AWARDEE submitted proof of its bid to WATER DISTRICT to perform the work as stipulated in the **Job Order No. 03321-0032**

WHEREAS, the bid of the AWARDEE is the Lowest Calculated and Responsive Bid received;

WHEREAS, the WATER DISTRICT awarded the Contract to the AWARDEE at the price stipulated in its winning bid;

NOW THEREFORE, for and in consideration of the foregoing premises, both parties hereto agree as follows:

The **AWARDEE** agrees and binds itself to fully and faithfully provide for **1 LOT LABOR AND MATERIALS FOR THE CONSTRUCTION OF BRGY. ONICA SATELLITE RESERVOIR PERIMETER FENCE AND SOLAR PANEL** as stipulated in Notice of Award as per approved **Job Order No. 0321-0032** within **Thirty Six(36) working days** upon receipt of the Notice to Proceed with the following terms and conditions:

SPECIFICATIONS(SEE ATTACHED TOR):

- HAULING OF MATERIALS
- EARTHWORKS
- CARPENTRY/MASONRY WORKS
- STEEL WORKS
- PAINTING WORKS
- CLEARING AND RESTORATION
- WATER LEVEL INDICATOR

-SOLAR PANEL INSTALLATION
GENERAL SPECIFICATIONS

1. TIME-IN 8:00 AM, TIME OUT: 5:00 PM
2. TECHNICAL PERSONNEL REQUIREMENT: PROJECT FACILITATOR, FOREMAN, CLASS C LABORERS
3. PROJECT DURATION IS 36 WORKING DAYS, INCLUDING WEEKENDS IF NECESSARY
4. CONSTRUCTION TOOLS WILL BE PROVIDED BY CONTRACTOR(INCLUDING VEHICLE
5. (HARD HATS, SAFETY FOOTWEAR, WELDING MASK/APPROPRIATE EYE PROTECTION EQUIPMENT, RUBBER GLOVES, SAFETY VESTS, HARNESS, AND WARNING SIGNAGES
6. 10% RETENTION OF CONTRACT AMOUNT WILL BE RELEASED AFTER 1 MONTH OF FINAL INSPECTION AND TURNOVER ACTIVITIES
7. ANY ALTERATIONS OF DESIGNS MUST BE APPROVED BY PROJECT FACILITATOR

WARRANTY PERIOD:1 MONTH

Contract Expiration: 36 WORKING DAYS

Date of Delivery: 36 WORKING DAYS

Contract Price: P 55,500.00

Payment Term: PER ACCOMPLISHMENT


1. The contract shall become effective and binding on the date that the AWARDEE conformed and signed in the Notice of Award and Notice to Proceed. Any modification of the contract shall only be allowed upon written approval by the WATER DISTRICT.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date first above written

METRO KIDAPAWAN WATER DISTRICT



STELLA M. GONZALES, MPS
General Manager


ANGELO D. BELARMINO
Brgy. Katipunan, Kidapawan City

Designation of Authorized
Representative /Owner